JOHN ELIAS BALDACCI

GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

DAVID A. COLE

COMMISSIONER

February 23, 2004

Subject: Lebanon, Me. / Milton, NH
Project No. BR-1015(356)X

Pin No. 10153.56

Bid Amendment No. 1

Dear Sir/Ms.:

Please make the following changes to your bid package:

Delete the “Schedule of Items™ dated 040129, five pages total and replace with the
attached “Schedule of Items” dated 040223, five pages total.

Delete “Revised Special Provisions Section 104 Utilities” 5 pages total, and replace
with the attached “Revised Special Provisions Section 104 Utilities” dated September
19, 2003, 4 pages total.

Delete “Special Provision Section 502 Structural Concrete (QC/QA Acceptance
Methods)” dated August 29, 2003 one page, and replace with the attached “Special
Provision Section 502 Structural Concrete (QC/QA Acceptance Methods)” dated
February 19, 2004 one page.

Please make the following changes to the Plan Sheets:

On Sheet Number 2 of 25 under the “Lump- Sum Estimated Quantities” Delete Item
502.21 “STR CONC ABUT & RET WALL” and replace with Item No. 502.219
“STR CONC ABUT & RET WALL”, under Quantity delete 31 cubic meters and
replace with 161 cubic meters.

On Sheet Number 2 of 25 under the “Lump- Sum Estimated Quantities” Item 502.49
“STRUCT. CONCRETE CURBS AND SIDEWALKS” delete the existing Quantity
of 155 cubic meters and replace with 20 cubic meters.

On Sheet Number 2 of 25 under the, “Estimated Quantities”, add the following

Items and associated Quantities: Item No. 606.1721 Bridge Transition Type 1.
Quantity: 1 Pay Unit: Each; Item 606.1722 Bridge Transition Type 2. Quantity: 2 Pay
Unit: Each.

Please make these changes in Pen and Ink.
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THE MAINE DEPARTMENT OF TRANSPORTATION 1S AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER




Consider these changes prior to submitting your bid on February 25, 2004.

Sincerely,

Scott Bickford
Contracts & Specifications Engineer




MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 1

DATE: 040223
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: 010153.56 PROJECT(S): BR-1015(356) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNITPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  [-ccmmcmmmmmmmann | -cmmmme e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

SECTI ON 0001 BRI DGE | TEMS

| 202. 19 REMOVI NG EXI STI NG | | | | |
0010| BRI DGE | LUMP | LUMP | | |

|
0020| | 285. 000| I I I
I | M8 I I I I
| 203. 24 COVMON BORROW | | | | I
0030| | 20. 000| | | |
| | M8 | | | |
| 203. 25 GRANULAR BORROW | | | | |
0040| | 23. 000| | | |
| | MB | | | |

| 206. 061 STRUCTURAL EARTH | | | |
0050| EXCAVATI ON - DRAI NAGE | | | |
| AND M NOR STRUCTURES, | VB | | | |
| BELOW GRADE | | | |
| 206. 082 STRUCTURAL EARTH |
0060| EXCAVATI ON - MAJOR | 430. 000| | | |
| STRUCTURES |
| 304. 10 AGGREGATE SUBBASE |
0070| COURSE - GRAVEL | 300. 000| | | |
I

| 403. 210 HOT M X ASPHALT |
0080] 9.5 MM NOM NAL MAX SI ZE | 77.000] | | |
|

| 403. 213 HOT M X ASPHALT |
0090| 12.5 MM BASE | 45. 000 | | |
|

| 409. 15 Bl TUM NOUS TACK |
0100| COAT APPLI ED | 39. 000 | | |
|



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 2
DATE: 040223
SCHEDULE OF | TEMS REVI SED
CONTRACT I D: 010153. 56 PRQJECT(S): BR-1015(356) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNITPRICE |  BID AMOUNT
NO | DESCRI PTI ON | QUANTITY |- - | ==
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 502. 219 STRUCTURAL | | | | |
0110| CONCRETE, ABUTMENTS AND | LUMP | LUMP | |
| RETAI NI NG WALLS | | | | I
| 502. 22 STRUCTURAL | | | |
0120| CONCRETE, ABUTMENTS AND | 43. 000| | | |
| RETAI NI NG WALLS (PLACED | M3 | | | |
| U NDER WATER) | I I I
| 502. 25 STRUCTURAL | | | |
0130| CONCRETE SUPERSTRUCTURE | LUMP | LUMP | | |
| SLABS | | | | |
| 502. 31 STRUCTURAL | | | |
0140| CONCRETE APPROACH SLABS | LUWP | LUMP | |
| | | | | |
| 502. 49 STRUCTURAL | | | |
0150| CONCRETE CURBS AND | LUMP | LUMP | | |
| SI DEWALKS | | I I I
| 503. 12 REI NFORCI NG STEEL, | | | |
0160| FABRI CATED AND DELI VERED | 9500. 000| | |
| | KG | | |
| 503. 13 REI NFORCI NG STEEL, | | | | |
0170| PLACI NG | 9500. 000| | |
| | KG | | |
| 507. 0811 STEEL BRI DGE | | | |
0180| RAI LING, 2 BAR | LUMP | LUMP | | |
| | | | | |
| 507. 0812 STEEL APPROACH | | | |
0190| RAI LI NG : 2-BAR | 2. 000| | | |
| | EA | | | |
| 508. 13 MEMBRANE | | | | |
0200| WATERPROOFI NG | LUMP | LUMP | |
| | | | | |
| 511. 07 COFFERDAM | | | | |
0210| ABUTMENT NO. 2 | LUMP | LUMP | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 3
DATE: 040223
SCHEDULE OF | TEMS REVI SED
CONTRACT | D 010153. 56 PROJECT(S): BR-1015(356) X
CONTRACTOR
LI NE]| | TEM | APPROX. | UNIT PRICE BI D AMOUNT
NO | DESCRI PTI ON | QUANTITY | eecccmmmmmmmmee [ cmmmmmmeeeee e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 512. 081 FRENCH DRAINS | | |
0220| | LUMP | LUMP |
| | | |
| 514. 06 CURI NG BOX FOR | |
0230| CONCRETE CYL| NDERS | 1. 000| |
| | EA | |
| 515. 21 PROTECTI VE | | |
0240| COATI NG FOR CONCRETE | LUMP | LUMP
| SURFACES | | |
| 526. 34 PERMANENT | |
0250] CONCRETE TRANSI TI ON | 2.000] |
| BARRI ER | EA | |
| 535. 60 PRESTRESSED | | |
0260| STRUCTURAL CONCRETE SLAB | LUMP | LUMP |
| | | |
| 606. 17 GUARDRAI L TYPE 3B | | |
0270| - SINGLE RAIL | 4.000| |
| | M | |
| 606. 1721 BRI DGE | | |
0280| TRANSI TION - TYPE 1 | 1. 000|
| | EA | |
| 606. 1722 BRI DGE | | |
0290| TRANSI TION - TYPE 2 | 2.000]
| | EA | |
| 606. 22 GUARDRAI L TYPE 3B | | |
0300| - OVER 4.5 M RADI US | 5. 000 |
| | M | |
| 606. 257 TERM NAL | | |
0310] CONNECTOR - THRI E BEAM | 1. 000]
| | EA | |
| 606. 265 TERM NAL END - | | |
0320| SI NGLE RAIL - GALVANI ZED | 2. 000 |
| STEEL | EA | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 4
DATE: 040223
SCHEDULE OF | TEMS REVI SED:
CONTRACT I D: 010153. 56 PRQJECT(S): BR-1015(356) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY T s
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 606. 35 GUARDRAI L | | |
0330| DELI NEATOR POST | 5. 000| |
I | EA I I
| 606. 66 TERM NAL END | | |
0340| THRI E BEAM | 1. 000|
I | EA I I
| 606. 71 GUARDRAIL THRIE | | |
0350| BEAM - 4.5 METER RADI US | 4.000| |
| AND LESS | M | |
| 606. 76 MODI FI ED | | I
0360| ECCENTRI C LOADER | 1. 000| |
| TERM NAL | EA | |
| 610. 08 PLAI N RI PRAP | |
0370| | 20. 000| |
I | M3 I I
| 615. 0701 LOAM - PLAN | | |
0380| QUANTI TY | 5. 000| |
I | M3 I I
| 618. 1401 SEEDI NG METHOD | |
0390| NUMBER 2 - PLAN QUANTITY | 1. 000| |
I | UN I I
| 619. 1201 MULCH - PLAN | | |
0400| QUANTI TY | 1. 000|
I | UN I I
| 619. 1401 EROSI ON CONTROL | |
0410| M X | 5. 000|
I | M3 I I
| 627. 711 WHI TE OR YELLOW | | |
0420| PAI NTED PAVENMENT MARKI NG | 90. 000|
| LI NE (PLAN QUANTITY ) | M | |
| 629. 05 HAND LABOR, | |
50. 000| |

|
0430| STRAI GHT TI ME
|



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 5

DATE: 040223
SCHEDULE OF | TEMS REVI SED
CONTRACT | D: 010153. 56 PRQJECT(S): BR-1015(356) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNITPRICE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  [---mmmmmmmmoom - IR
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 631. 12 ALL PURPCSE | | | |
0440| EXCAVATOR (| NCLUDI NG | 50. 000 | |
| OPERATOR) | HR | | | |
| 631.172 TRUCK - LARGE | | | |
0450| (| NCLUDI NG OPERATOR) | 50. 000 | | |
| | HR | | | |
| 631. 36 FOREPERSON | | | | |
0460 | 10. 000| | | |
| | HR | | | |

| 652. 39 WORK ZONE TRAFFI C | | | |
0490| CONTROL | LUMP | LUMP | |

| 656. 75 TEMPORARY SOI L | | | |
0500| ERCSI ON AND WATER | LUMP | LUMP | |
| POLLUTI ON CONTROL | | | | |

| 659. 10 MOBI LI ZATI ON | | | |
0510| | LUMP | LUMP | | |



Town: L ebanon, ME/ Milton, NH
Project: BR-1015(356)X PIN 10153.56
Date: September 19, 2003

REVISED SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications is hereby
caled for.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for coordination of
the work and for utility and/or railroad adjustments as defined in Subsection 104.4.6 and 104.4.8 of the
Standard Specifications. The following list identifies all known utilities or railroads having facilities presently
located within the limits of this project or intending to install facilities during project construction, unless
otherwise provided.

Overview
Utility/Railr oad Aerial | Underground Railroad
Central Maine Power Company X None None
Public Service of New Hampshire X None None
Verizon® X None None
Metrocast Cable X None X
New Hampshire North Coast Railroad. | None None None

Temporary utility adjustments are not contemplated unless herein provided for.

The approximate locations of major items of existing and proposed (permanent and temporary) utility plant are
shown on the highway construction plans.

All utility crossings over highways will provide not less than 20 feet vertica clearance over existing ground in
cut or over finished grade in fill, during construction of this project.

Manholes, valve boxes, service connections, and similar incidental utility plant are to be adjusted in cooperation
with work being done by the Contractor.

Unless otherwise provided, utilities will not be required to make underground installations in frozen ground.



Town: Lebanon, ME/Milton, NH
Project: BR-1015(356)X PIN 10153.56
Date: September 19, 2003

Page 2

Any times and dates mentioned are estimates only and are dependent upon favorable weather, working

conditions, and freedom from emergencies. The Contractors shall have no claim against the Department if they
are exceeded.

Utility working days are Monday through Friday, conditions permitting. Times are estimated on a basis of a
single crew for each utility.

In al cases, al utilities shall be advised well in advance (generally three weeks) before work, depending upon
other work to be done by the Contractor, in any particular area, is commenced by them.

Unless otherwise specified, any underground utilities shown on the project plans represent approximate
locations gathered form available information. The Department cannot certify the level of accuracy of this data.
Underground facilities indicated on the topographic sheets (plan views) have been collected from historical
records and/or on-site designations provided by the respective utility companies. Underground facilities
indicated on the cross-sections have been carried over from the plan view data and may a so include further
approximations of the elevations (depths) based upon straight- line interpolation from the nearest manholes, gate
valves, or test pits

All clearing and tree removal which is a part of this contract in areas where utilities are involved must be
completed by the Contractor before the utilities can relocate their facilities.

AERIAL

L ebanon, ME

Central Maine Power Company plans to remove one existing pole which is no longer in use and is located at
Station 2 + 075 Right. Their estimated time is (1) one working day.

Milton, NH

Public Service Company of New Hampshire has an existing service drop to street light attached to the
building at Station 2 + 020 Left. Dependent on the Contractor’s needs they may reroute or remove this service
drop. Their estimated time either option is (1) one working day.

Public Service Company of New Hampshire has an existing aerial distribution line along Route 125 on the river
side. They do not anticipate doing any work at this time.

Verizonand Metrocast Cable aso have cable on the pole line along Route 125. They do not anticipate doing
any work on their existing cables at thistime.




Town: Lebanon/, ME/ Milton, NH
Project: BR-1015(356)X PIN 10153.56
Date:  September 19, 2003

Page3

UNDERGROUND

L ebanon, M E- None.
Milton, NH- None..

Utility Specific | ssues:

Any tree removal or tree trimming within ten feet of the electrical conductors must be done by a qualified
contractor. A list of qualified contractors to remove trees or limbs within ten feet of the electrical conductors
may be obtained from the power company.

CONTRACTOR
Lebanon, ME

New Hampshire North Coast Railroad has and existing crossing at Station 2 + 128. No work and/or
equipment shall come any closer than (50) fifty feet from the near rail.

Milton, NH

The existing 700 MM ash tree isto remain. This means that this tree is not to be removed.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities prior to
commencing any excavating work and shall notify utilities of proposed excavation in accordance with
M.R.S.A. Title 23 83360-A, Maine “Dig Safe” System.

SAFE PRACTICESAROUND UTILITY FACILITIES

The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A, Sections 751-761
Overhead High-Voltage Line Safety Act. Prior to commencing any work that may come within ten (10) feet of
any aerial electrical line, the Contractor shall notify the aeria utilities as per Section 757 of the above act.



Town: Lebanon, ME/ Milton, NH
Project: BR-1015(356)X PIN 10153.56
September 19, 2003

Page 4.

BLASTING
In addition to any other notice which may be required, the Contractor shall notify an authorized representative

of each utility having plant close to the site not later than 3:00P.M. on the working day (Monday through
Friday) before he intends to blast. Notice shall state the approximate time of the blast.

THE CONTRACTOR SHALL PLAN AND CONDUCT HISWORK ACCORDINGLY

JAQ/sm

CC: Jim Wentworth, Project Manager
Bridge Program



Lebanon
BR-1015(356)X

February 19, 2004
SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)
CLASS OF ITEM DESCRIPTION P METHOD
CONCRETE | NUMBER
A 502.219 Structurd Concrete Abut. & Ret.Wadlls $450 A
S 502.22 Structurd Concrete Abut. & Ret.Wdls (UW) B
A 502.25 Structural Concrete Superstructure Sab B
A 502.31 Structural Concrete Approach Sab B
LP 502.49 Structural Concrete Curbs & Sidewalks B

P values listed above reflect the price per cubic meter (M?) for dl pay adjustment purposes.

lofl






